

McKee and Associates
Architecture and Interior Design

Addendum

No. TWO Date: 8/18/08

**Project: ADDITIONS AND RENOVATIONS TO
DALRAIDA ELEMENTARY SCHOOL
FOR
THE MONTGOMERY COUNTY BOARD OF EDUCATION
MONTGOMERY, ALABAMA**

Project No. 07-138

A2.1 GENERAL

- A. The following changes and/or substitutions to the plans and specifications are hereby made a part of same and are incorporated in full force as part of the contract.
- B. Bidders shall acknowledge receipt of this Addendum in writing on his Proposal Form.
- C. Change the **Bld date to Thursday, September 4, 2008, at 2:00 PM.**
- D. All Contractors and Sub-Contractors will again be able to visit the existing facility on **Thursday, August 21, 2008 at 1:00 PM.** All Contractors and Sub-Contractors shall meet with the Owner and Architect inside the construction fence on the dumpster side of the Cafeteria at 1:00 PM.

A2.2 SPECIFICATIONS – NO CHANGES

A2.3 DRAWINGS – NO CHANGES

END OF ADDENDUM TWO

McKee and Associates